Republic of the Philippines Province of Oriental Mindoro MUNICIPALITY OF PINAMALAYAN

OFFICE OF THE BIDS AND AWARDS COMMITTEE

Invitation to Bid ITB-2021-41

1. The Municipal Government of Pinamalayan, Oriental Mindoro, through the authorized appropriations under the Supplemental Budget 2021 intend to apply the sum of Nine Hundred Ninety Eight Thousand Four Hundred Five Pesos and Sixty Three Centavos (998,405.63) being the Approved Budget for the Contract (ABC) for the Project "Construction of Level II Water System Brgy. Pili.

Attachment Annex A for Technical Specification shall from part of ITB 2021-41

Bids received in excess of the ABC shall be automatically rejected at bid opening.

- 2. Bidders should have completed within the last three (3) years from the date of submission and receipt of bids at least one (1) contract similar to the Project and whose value must be at least fifty percent (50%) of the Approved Budget for the Contract (ABC). The description of an eligible bidder is contained in the Bidding Documents, particularly in Section 5, Instruction to Bidders.
- 3. Bidding will be conducted through open competitive bidding procedures using non-discretionary pass/fail criterion as specified in the Implementing Rules and Regulations (IRR) of Republic Act 9184 (R.A. 9184), otherwise known as the "Government Procurement Reform Act".
- 4. Bid Documents may be purchased by interested Bidders from the address below and upon payment of a non-refundable fee amounting to Php 1,499.00 for the Bidding Documents.

The Invitation to Bid and Bidding Documents may be downloaded from the website of the Philippine Government Electronic System (PhilGEPS) and municipal government website (www.pinamalavan.gov.ph)

5. The schedule of bidding activities shall be as follows:

Activities	Schedule	Venue	
Sale and Issuance of Bid Documents	and Issuance of Bid Documents May 27, 2021- June 16, 2021		
Pre Bid Conference	June 4, 2021 at 9:00 o'clock in the morning		
Submission of Bids	June 16, 2020 at 8:00-5:00 o'clock in the afternoon	BAC Office	
Dening of Bids June 17, 2021 at 9:00 o'clock is the morning		BAC Office	

Pre Bid Conference is open to all interested bidders. For purposes of having a legal personality to raise or submit written queries or clarifications in the Pre-Bid Conference relative to the bid project, bidders must pay the non-refundable fee for the Bidding Documents on or before the date of the Pre-Bid Conference.

For the Pre-Bid Conference, bidders are encouraged to send their authorized technical representatives or personnel, who are familiar with the bid requirements and will prepare the documents for the bidder

- The eligibility requirements and bid proposal documents must be sequentially compiled in accordance with the checklist with index table and table of contents for easy document review.
- 7. The Municipal Government of Pinamalayan reserves the right to accept or reject any bid, to annul the bidding process, and to reject all bids at any time prior to contract award, without thereby incurring any liability to the affected bidder or bidders. The Municipal Government of Pinamalayan likewise assumes no obligation whatsoever to compensate or indemnify any bidder or winning bidders, as the case may be, for any expenses or loss that said party(ies) may incur in its participation in the pre-bidding and bidding process nor does it guarantee that an award will be made.

For further information, please refer to:

ENRIQUE N. MOCLING

BAC Secretariat Madrid Blvd. Pinamalayan Oriental Mindoro Telephone #: 284-4517

Email Address: bacpinamalayan@yahoo.com

Approved by

CARLITO M. MEJICO, CPA, REB

Municipal Assessor BAC Chairman

Date of Publication: Posted Philgeps :

Newspaper : not applicable

Agency Website: May 27, 2021-June 17, 2021

Posted 3 conspicuous places:

- 1. Mun. Hall Bulletin Board Lobby May 27, 2021-June 17, 2021
- 2. DILG/ABC Announcement Wall May 27, 2021-June 17, 2021
- 3. Pinamalayan Public Market May 27, 2021-June 17, 2021

Annex A

Construction of Level II Water System Brgy. Pili.

Item/Lot No.	Description	Unit	Quantity
1	Site Preparation & Mobilization	Lot	1
2	Drilling Works	Lot	1
3	Installation Works	Lot	1